NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 9/02/2009

Control 0252-01-070
Project STP 2010(111)
Highway  US281
County BURNET

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.

04/99



SUBJECT: PLANS AND PROPGCSAL ADDENDUMS
PRQJECT: STP 2010(111) CONTRCL: 0252-01-070
COUNTY:  BURNET
LETTI NG 09/ 09/ 2009
REFERENCE NO 0901
PROPCSAL ADDENDUMS

_  PROPCSAL COVER
X BID INSERTS (SH. NO.: 1-9, 2-9, AND 4-9
X CGENERAL NOTES (SH. NO.: A H J, L, M
SPEC LI ST (SH. NO.:
SPECI AL PROVI SI ONS:
ADDED:

DELETED:

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
X OTHER PLAN SHEETS

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

Bl D | NSERTS-

kkkkkkkkkkk*k

REMOVED THE FOLLOW NG BI D | TEMS: 132- 2003, 247-2041, 340-2231
ADDED THE FOLLOW NG BI D | TEMs: 132-2005, 247-2366, 340-2048

REVI SED QUANTI TY FOR THE FOLLOW NG BI D | TEM5: 466-2140, 500-2001

Bl D | NSERT SHEETS 1-9, 2-9, AND 4-9 CHANGED AS A RESULT OF THE ABOVE
QUANTI TY REVI SI ONS

GENERAL NOTES-
kkkkkhkkkhkkkkhkhkk*k

SHEET A: REVI SED GRADE TYPE AND QUANTITY FOR I TEM 247 I N BASI S OF ESTI VATE

SHEET A: REMOVED 'S FROM I TEM 340 HOT M X I N BASI S OF ESTI MATE

SHEET H: REVI SED NOTE TO | TEM 132

DESCRI PTI ON OF ABOVE CHANGES ( CONTI NUED)
(1 NCLUDI NG PLANS SHEET CHANGES)




SHEET J: CHANGED FLEX BASE TO GR 5 UNDER | TEM 247

SHEETS L, M REVI SED NOTES TO | TEM 340 TO REFERENCE "ENG NEER" | NSTEAD OF
"Dl STRI CT LABORATORY"

PLAN SHEETS-

kkkkkkkkkkk*k

SHEET6: REMOVED THE 'S FROM DESCRI PTI ON OF HOT M X

SHEETS 7, 7A-71: REVISED AND SHI FTED GENERAL NOTES AS | DENTI FI ED ABOVE

SHEETS 8, 8A: REVI SED E&Q SHEETS TO REFLECT QUANTI TY CHANGED | DENTI FI ED
ABOVE

SHEETS 9, 10, 14: REVI SED QUANTI TIES AND BI D CODES ON THESE SUMVARY SHEETS
TO MATCH THE QUANTI TY CHANGES LI STED ABOVE.




PROJECT STP 2010(111)

COUNTY BURNET

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
100 |2002 (002 |PREPARING ROW STA 141.250 1
DOLLARS
and CENTS
105 |2074 REMOVING STAB BASE AND ASPH PAV (4") | SY 4,142.000 2
DOLLARS
and CENTS
110  [2001 EXCAVATION (ROADWAY) cY 27,251.000 3
DOLLARS
and CENTS
132 (2005 EMBANKMENT (FINAL)(ORD COMP)(TY C) | CY 29,074.000 4
DOLLARS
and CENTS
160 {2003 FURNISHING AND PLACING TOPSOIL (4") SY 7,100.510 5
DOLLARS
and CENTS
164 |2035 [002 |DRILL SEEDING (PERM) (RURAL) (CLAY) SY 49,703.560 6
DOLLARS
and CENTS
164 (2041 |002 |DRILL SEEDING (TEMP) (WARM) SY 24,851.780 7
DOLLARS
and CENTS
164 (2043 [002 |DRILL SEEDING (TEMP) (COOL) SY 24,851.780 8
DOLLARS
and CENTS
168 {2001 VEGETATIVE WATERING MG 1,491.110 9
DOLLARS
and CENTS
169 |2004 [002 |SOIL RETENTION BLANKETS(CL 1) (TY D) SY 2,000.000 10
DOLLARS
and CENTS
247 2366 |033 |FL BS(CMPINPLC)(TY A GR5)(FNAL POS) cY 19,963.000 1
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT STP 2010(111) TxDOT
COUNTY BURNET FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
310 |2005 PRIME COAT (MC-30 OR AE-P) GAL 12,158.000 12
DOLLARS
and CENTS
316 |2006 ASPH (AC-20-5TR) GAL 52,626.000 13
DOLLARS
and CENTS
316 |2239 AGGR(TY-PD GR-4 SAC-B) CY 1,152.000 14
DOLLARS
and CENTS
340 (2048 |003 |D-GRHMA(METH) TY-C SAC-B PG70-22 TON 14,541.000 15
DOLLARS
and CENTS
340 |2050 |003 |D-GRHMA(METH) TY-C PG70-22 TON 26,072.000 16
DOLLARS
and CENTS
354 |2041 PLANE ASPH CONC PAV (1.5%) SY 3,358.000 17
DOLLARS
and CENTS
403 |2001 TEMPORARY SPL SHORING SF 330.000 18
DOLLARS
and CENTS
416 (2002 |001 |DRILL SHAFT (241N) LF 1,062.000 19
DOLLARS
and CENTS
420 |2003 |002 |CL CCONC (ABUT) CY 107.600 20
DOLLARS
and CENTS
420 |2004 |002 |CL C CONC (BENT) CY 65.100 21
DOLLARS
and CENTS
420 |2029 |002 |CL SCONC (SLAB) CY 248.200 22
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT STP 2010(111) TxDOT
COUNTY BURNET FORM 234-B |-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
420 |2033 [002 |CL SCONC (APPR SLAB) cY 395.900 23
DOLLARS
and CENTS
425 |2015 |001 |PRESTR CONC SLAB BEAM (5SB12) LF 2,483.560 24
DOLLARS
and CENTS
428 2001 [001 |CONC SURF TREAT (CLASSI) % 2,470.000 25
DOLLARS
and CENTS
432 2002 RIPRAP (CONC)(5 IN) % 234.000 26
DOLLARS
and CENTS
450 2003 RAIL (TY T203) LF 328.000 27
DOLLARS
and CENTS
460 |2122 CMP (GAL STL 21 IN) LF 456.000 28
DOLLARS
and CENTS
462 2004 CONC BOX CULV (4 FT X 3FT) LF 82.000 29
DOLLARS
and CENTS
462 |2017 CONC BOX CULV (7 FT X 6 FT) LF 46.000 30
DOLLARS
and CENTS
464 |2005 RC PIPE (CL 111)(24 IN) LF 146.000 31
DOLLARS
and CENTS
464 2007 RC PIPE (CL 111)(30 IN) LF 70.000 32
DOLLARS
and CENTS
466 |2050 WINGWALL (PW)(HW=6 FT) EA 1.000 33
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT STP 2010(111) TxDOT
COUNTY BURNET FORM 234-B |-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
466 |2051 WINGWALL (PW)(HW=7 FT) EA 1.000 34
DOLLARS
and CENTS
466 |2140 HEADWALL (CH-PW-S)(DIA= 24 IN) EA 1.000 35
DOLLARS
and CENTS
467 |2225 SET (TY 11)(30 IN)(RCP)(4:1)(C) EA 4,000 36
DOLLARS
and CENTS
467 |2236 SET (TY 11)(24 IN)(RCP)(6:1)(C) EA 2.000 37
DOLLARS
and CENTS
467 |2302 SET (TY 11)(21 IN)(CMP)(6:1)(P) EA 12.000 38
DOLLARS
and CENTS
496 2004 REMOV STR (SET) EA 8.000 39
DOLLARS
and CENTS
496 |2005 REMOV STR (WINGWALL) EA 2.000 40
DOLLARS
and CENTS
496 |2006 REMOV STR (HEADWALL) EA 4,000 41
DOLLARS
and CENTS
496 |2007 REMOV STR (PIPE) LF 196.000 42
DOLLARS
and CENTS
496 |2009 REMOV STR (BRIDGE 0-99 FT LENGTH) EA 2.000 43
DOLLARS
and CENTS
500 [2001 |005 |MOBILIZATION LS 1.000 44
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT STP 2010(111) TxDOT
COUNTY BURNET FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
502 |2001 (033 |BARRICADES, SIGNSAND TRAFFIC HAN- MO 12.000 45
DLING
DOLLARS
and CENTS
506 |2001 |010 |ROCK FILTER DAMS(INSTALL)(TY 1) LF 275.000 46
DOLLARS
and CENTS
506 |2009 |010 |ROCK FILTER DAMS (REMOVE) LF 275.000 47
DOLLARS
and CENTS
506 |2016 |010 |CONSTRUCTION EXITS (INSTALL) (TY 1) SY 160.000 48
DOLLARS
and CENTS
506 2019 |010 |CONSTRUCTION EXITS (REMOVE) SY 160.000 49
DOLLARS
and CENTS
506 |2024 |010 |BACKHOE WORK (EROSION & SEDM CONT) HR 40.000 50
DOLLARS
and CENTS
506 (2034 (010 |TEMPORARY SEDIMENT CONTROL FENCE LF 10,305.000 51
DOLLARS
and CENTS
512 (2011 |002 |PORT CTB (DES SOURCE)(SAFETY SH)(TY 2) LF 210.000 52
DOLLARS
and CENTS
512 {2029 |002 |PORT CTB (STKPL)(SAFETY SH)(TY 2) LF 210.000 53
DOLLARS
and CENTS
530 |2011 DRIVEWAYS (ACP) SY 2,125.000 54
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT STP 2010(111) TXDOT
COUNTY BURNET FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
540 2001 MTL W-BEAM GD FEN (TIM POST) LF 261.000 55
DOLLARS
and CENTS
540 2005 TERMINAL ANCHOR SECTION EA 1.000 56
DOLLARS
and CENTS
540 |2011 MTL BEAM GD FEN TRANS (THRIE-BEAM) EA 5.000 57
DOLLARS
and CENTS
542 |2001 REMOVING METAL BEAM GUARD FENCE LF 590.000 58
DOLLARS
and CENTS
542 2002 REMOVING TERMINAL ANCHOR SECTION EA 4.000 59
DOLLARS
and CENTS
544 |2001 GUARDRAIL END TREATMENT (INSTALL) EA 3.000 60
DOLLARS
and CENTS
545 2001 CRASH CUSH ATTEN (INSTL) EA 2.000 61
DOLLARS
and CENTS
545 |2003 CRASH CUSH ATTEN (REMOVE) EA 2.000 62
DOLLARS
and CENTS
550 |2006 GATE (REMOVE) EA 1.000 63
DOLLARS
and CENTS
552 2001 WIRE FENCE (TY A) LF 115.000 64
DOLLARS
and CENTS
552 2005 GATE (TY 1) EA 1.000 65
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT STP 2010(111) TXDOT
COUNTY BURNET FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
556 |2007 PIPE UNDERDRAINS (TY 7) (6") LF 100.000 66
DOLLARS
and CENTS
560 2004 |001 |MAILBOX INSTALL-S(WC-POST) TY 3 FND EA 4,000 67
DOLLARS
and CENTS
560 |2005 |001 |MAILBOX INSTALL-D (WC-POST)TY 3FND | EA 2.000 68
DOLLARS
and CENTS
644 2022 INS SM RD SN SUP&AM TY S80(1) SA(P) EA 26.000 69
DOLLARS
and CENTS
644 2060 REMOVE SM RD SN SUP & AM EA 22.000 70
DOLLARS
and CENTS
658 2258 INSTL DEL ASSM (D-SW)SZ (TYC)CTB EA 4,000 71
DOLLARS
and CENTS
658 2260 INSTL DEL ASSM (D-SW)SZ (TYC)GF1 EA 6.000 72
DOLLARS
and CENTS
658 2316 INSTL OM ASSM (OM-2Z)(FLX)GND EA 9.000 73
DOLLARS
and CENTS
662 |2001 WK ZN PAV MRK NON-REMOV (W) 4" (BRK) | LF 9,391.000 74
DOLLARS
and CENTS
662 2004 WK ZN PAV MRK NON-REMOV (W) 4" (SLD) | LF 37,568.000 75
DOLLARS
and CENTS
662 |2032 WK ZN PAV MRK NON-REMOV (Y) 4" (SLD) | LF 37,880.000 76
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT STP 2010(111) TxDOT
COUNTY BURNET FORM 234-B |-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
662 [2052 WK ZN PAV MRK REMOV (REFL) TY I-C EA 40.000 77
DOLLARS
and CENTS
662 |2054 WK ZN PAV MRK REMOV (REFL) TY II-A-A EA 26.000 78
DOLLARS
and CENTS
662 |2060 WK ZN PAV MRK REMOV (TRAFBTN) TY W | EA 124.000 79
DOLLARS
and CENTS
662 [2062 WK ZN PAV MRK REMOV (TRAFBTN) TY Y | EA 76.000 80
DOLLARS
and CENTS
666 |2003 REFL PAV MRK TY | (W) 4" (BRK)(100MIL) LF 7,125.000 81
DOLLARS
and CENTS
666 [2012 REFL PAV MRK TY | (W) 4" (SLD)(100MIL) LF 28,505.000 82
DOLLARS
and CENTS
666 |2036 REFL PAV MRK TY | (W) 8" (SLD)(100MIL) LF 5,675.000 83
DOLLARS
and CENTS
666 |2069 REFL PAV MRK TY I(W)(DBL EA 10.000 84
ARROW)(100MIL)
DOLLARS
and CENTS
666 |2105 REFL PAV MRK TY | (Y) 4" (BRK)(100MIL) LF 7,125.000 85
DOLLARS
and CENTS
666 |[2111 REFL PAV MRK TY | (Y) 4" (SLD)(100MIL) LF 28,498.000 86
DOLLARS
and CENTS




PROJECT STP 2010(111)

COUNTY BURNET

PROPOSAL SHEET
TxDOT
FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
672 (2012 |034 |REFL PAV MRKRTY I-C EA 358.000 87
DOLLARS
and CENTS
672 |2015 |034 |REFL PAV MRKRTY II-A-A EA 713.000 88
DOLLARS
and CENTS
677 |2001 ELIM EXT PAV MRK & MRKS ( 4") LF 62,114.000 89
DOLLARS
and CENTS




County: Burnet

Highway: US 281

Sheet

Control: 0252-01-070

GENERAL NOTES:
Basis of Estimate
160 | Topsoil 1 CY/7SY 7101 SY 1014 CY
164 | Seed for Erosion Cont 4840 SY/AC 49704 SY 10.3 AC
166 | Fertilizer (13-13-13) 1/8 LB/SY 49704 SY 3.1 TON
168 | Vegetative Watering
(Item 164)(Temp)(Warm) 10 GAL/SY 24852 SY 248.5 MG
(Item 164)(Temp)(Cool) 10 GAL/SY 24852 SY 248.5 MG
(Item 164)(Perm) 20 GAL/SY 49704 SY 994 MG
247 |FL BS (CMP IN PLC)(TY A GR 5)(FINAL 27 CF/CY 281907 CF 19,963 CY
POS)
310 | Prime Coat (MC-30 or AE-P) 0.20 GAL/SY 60790 SY 12158 GAL
316 | Surface Treatments
Seal Coat
Total 1187 SY
Asph (AC 20-5TR) 0.40 GAL/SY 1187 SY 475 GAL
Aggr (TY PD GR 4 SAC-B) 1 CY/120 SY 1187 SY 10 CY
One Course Surface Treatment Total 130364 SY
Asph (AC 20-5TR) 0.40 GAL/SY 130364 SY 52151 GAL
Aggr (TY PD GR 4 SAC-B) 1CY/115SY 130364 SY 1142 CY
340 | Dense-Graded Hot-Mix Asphalt (Method)
TY C PG 70-22 (Intermediate Course) 3960 LB/CY 13168 CY 26072 TON
340 | Dense-Graded Hot-Mix Asphalt (Method)
TY C SAC-B PG 70-22 (Surface Course) 3960 LB/CY 7344 CY 14541 TON

** For Informational Purposes Only
GENERAL

References to manufacturer’s trade name or catalog numbers are for the purpose of identification
only. Similar materials from other manufacturers are permitted if they are of equal quality,
comply with the specifications for this project, and are approved, except for Roadway
[llumination, Electrical, and Traffic Signal Items.

Accrue contract time charges through the Contractor’s completion of the final punchlist.

Meet weekly with the Engineer to notify him/her of planned work for the upcoming week.
Provide a three-week “look ahead,” as well as all work performed over the past week.

Blade the side slopes to remove all grass from the area of construction before placing flexible
base on that portion of the roadway to be widened, leveled-up, seal coated/surfaced treated, or
Hot Mix Asphaltic Concrete Pavement (HMACP) overlaid. Blade the sod back onto the side

General Notes Sheet A



County: Burnet Sheet

Highway: US 281 Control: 0252-01-070

slopes after the proposed items of work have been completed. Consider subsidiary to pertinent
Items.

Equip all construction equipment used in roadway work with a permanently mounted 360°
revolving or strobe warning light with amber lens. Light will have a minimum lens height and
diameter of 5 inches and mounting height of not less than 6 feet above the roadway surface and
be visible from all sides. Attach at each side of the rear end of the construction equipment an
approved orange warning flag mounted not less than 6 feet above the roadway surface.

Overhead and underground utilities exist in the vicinity of the project. The exact location of
underground utilities is not known. Contact the Texas Excavation Safety Systems (TESS) or
DIG TESS at 1-800-344-8377 and any other area utility companies, which may not be a part of
DIGG-TESS, for exact locations at least 48 hours before commencing any work that might affect
present utilities.

If working near power lines, comply with the appropriate sections of Local Legal Requirements,
Texas State Law, and Federal Regulations relating to the type of work involved.

Provide a smooth, clean sawcut along the existing asphalt pavement structure, as directed.
Consider subsidiary to the pertinent Items.

Sweep, mow, and remove all litter on the right of way, within the project limits, to keep the
jobsite in a neat and presentable condition at all times. Perform this work as directed.

Remove all construction debris and surplus material generated by the construction work within
the project limits. Perform this work as directed. Consider subsidiary to the pertinent Items.

Trim vegetation around signs and other obstructions. Consider subsidiary to pertinent Items.

Supply litter barrels in enough numbers at locations as directed to control litter within the
project. Consider subsidiary to pertinent Items.

Sweep the roadway and keep it free of sediment as directed.

Protect all areas of the right of way, which are not included in the actual limits of the proposed
construction areas from destruction. Exercise care to prevent damage to trees, vegetation, and
other natural surroundings. Areas not to be disturbed will be as directed. Restore any area
disturbed because of the Contractor’s operations to a condition as good as, or better than, before
the beginning of work.

Damage to existing pipes and SET’s due to Contractor operations shall be repaired at
Contractor’s expense.

All locations used for storing construction equipment, materials, and stockpiles of any type,
within the right of way, will be as directed. Use of right of way for these purposes will be

General Notes Sheet B



County: Burnet Sheet

Highway: US 281 Control: 0252-01-070

restricted to those locations where driver sight distance to businesses and side street intersections
is not obstructed and at other locations where an unsightly appearance will not exist.

The Project Superintendent will be capable of speaking English and will be available to contact
at all times when work is being performed including subcontractor work. The Superintendent
will be available and on-call 24 hours a day.

Furnish, to the Engineer, a list of the final centerline elevations.

During evacuation periods for Hurricane events, as predicted by National Oceanic and
Atmospheric Administration (NOAA), the Contractor will cooperate with Department
requirements for the restricting of Lane Closures and arranging for Traffic Control to facilitate
Coastal Evacuation Efforts. In addition, the Contractor's assistance may be requested outside of
the Project Limits.

Storm Water Pollution Prevention Plan
Maintain erosion control features according to the TxXDOT SW3P sheet.

Restrict construction vehicles from traversing or utilizing existing roadways, unprotected
construction areas, and areas with vegetative cover.

Maintain vehicles at designated maintenance sites, unless otherwise approved.

Transport any soils contaminated during construction off of the proposed project, away from the
site, and properly dispose of off-site.

Collect wastewater generated on-site by chemical toilets, transport and dispose of off-site, in a
proper manner.

For all work over or near Bodies of Water (Lakes, Rivers, Ponds, Creeks, etc.):

Keep on hand Synthetic Absorbent Booms (Petroleum Sorbent Booms, Petroleum Socks,
Absorbant Socks, etc.) and Absorbent Pads (Eversoak Sorbents, Industrial Absorbent Pads,
Calicorp Absorbent Pads, etc.), both types, for spilled petroleum products, in enough quantity to
mitigate a petroleum-type spill due to Contract work.

ITEM 5 - CONTROL OF THE WORK

Before Contract letting, bidders may obtain from the Engineer’s office, the earthwork
information. If copies of the actual cross-sections (paper copies) are requested, they will be
available at the Engineer’s office for borrowing by copying companies for the purpose of making
copies for the bidder, at the bidder’s expense. In addition, cross-sections will be available in
electronic format, upon request, at no cost to the bidder.

GEOPAK earthwork output listings for this project are available upon request on diskettes at the
Area Engineer’s office.

General Notes Sheet C



County: Burnet Sheet

Highway: US 281 Control: 0252-01-070

Mark and maintain 100-foot station intervals for the duration of the project. Consider subsidiary
to pertinent Items.

Electronic Shop Drawing Submittals:

Submit Electronic Shop Drawing Submittals according to the current Guide to Electronic Shop
Drawing Submittal (GESDS). For instructions on submitting shop drawings electronically go to
TxDOT website > Business with TxDOT > Bridge Information > Shop Drawings. File is titled:
Guide to Electronic Shop Drawing Submittal.

Copies of the standard shop drawings are on file with Traffic Operations Division, Bridge Division,
and the Materials Section of Construction Division. Additional shop drawings for roadway
illumination assemblies built in conformance with these drawings are not required. Pre-approved
shop drawing manufacturers and assembly model numbers can be found at TxDOT website >
Business with TxDOT > Materials Information > Material Producer List. Category is Roadway
[lumination and Electrical Supplies

Submit all Shop Drawings and Working Drawings, which do not require direct submittal to the
Bridge Division Fabrication Section, electronically, to the following address:
Brian.boecker@kimley-horn.com

In every e-mail submittal, the “CC:” or “Copy To:” line of the header will include the following
e-mail addresses:
Contractor (Include Contractor’s e-mail address at/or prior to the Preconstruction
Conference.)
MRAMTHU@dot.state.tx.us

ITEM 6 - CONTROL OF MATERIALS

Article 6.5

Give a minimum of 24 hours notice for materials, which require inspection at the plant.
ITEM 7 — LEGAL RELATIONS AND RESPONSIBILITIES

Article 7.19

Do not initiate activities in a Project Specific Location (PSL) associated with a U.S. Army Corps
of Engineers (USACE) jurisdictional area that have not been previously evaluated by the
USACE as part of the permit review of this project. Such activities include, but are not limited
to, haul roads, equipment staging areas, borrow and disposal sites. Associated defined here
means materials are delivered to or from the PSL. The jurisdictional area includes all waters of
the U.S. including wetlands or associated wetlands affected by activities associated with this
project. Special restrictions may be required for such work. Consult with the USACE regarding
activities, including Project Specific Locations (PSLs) that have not been previously evaluated
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County: Burnet Sheet

Highway: US 281 Control: 0252-01-070

by the USACE. Provide the Department with a copy of all consultations or approvals from the
USACE before initiating activities.

Proceed with activities in PSLs that do not affect a USACE jurisdictional area if a self-
determination has been made that the PSL is non-jurisdictional or proper USACE clearances
have been obtained in jurisdictional areas or have been previously evaluated by the USACE as
part of the permit review of this project. Document any determinations that their activities do
not affect a USACE jurisdictional area. Maintain copies of their determinations for review by
the Department or any regulatory agency.

The Contractor must document and coordinate with the USACE, if required, before any
excavation hauled from or embankment hauled into a USACE jurisdictional area by either (1) or
(2) below.

(1) Restricted Use of Materials for the Previously Evaluated Permit Areas.
Document both the project specific location (PSL) and their authorization. Maintain
copies for review by the Department or any regulatory agency. When an area within
the project limits has been evaluated by the USACE as part of the permit process for
this project:

a. Suitable excavation of required material in the areas shown on the plans and cross
sections as specified in Item 110, Excavation, is used for permanent or temporary
fill (Item 132, Embankment) within a USACE jurisdictional area;

b. Suitable embankment (Item 132) from within the USACE jurisdictional area is
used as fill within a USACE evaluated area; and,

c. Unsuitable excavation or excess excavation [“Waste’] (Item 110, Excavation) that
is disposed of at an approved location within a USACE evaluated area.

(2) Contractor Materials from Areas Other than Previously Evaluated Areas.
Provide the Department with a copy of all USACE coordination or approvals before
initiating any activities in a jurisdictional area within the project limits that has not
been evaluated by the USACE or for any off right of way locations used for the
following, but not limited to, haul roads, equipment staging areas, borrow and
disposal sites:

a. Item 132, Embankment, used for temporary or permanent fill within a USACE
jurisdictional area; and,

b. Unsuitable excavation or excess excavation [“Waste”] (Item 110, Excavation) that
is disposed of outside a USACE evaluated area.

The total area estimated to be disturbed for this project is 38 acres. The disturbed area in this
project, all project locations in the Contract, and the Contractor project specific locations (PSLs),
within 1 mile of the project limits, for the Contract will further establish the authorization
requirements for storm water discharges. The Department will obtain an authorization to
discharge storm water from the Texas Commission on Environmental Quality (TCEQ) for the
construction activities shown on the plans. The Contractor is to obtain required authorization
from the TCEQ for Contractor PSLs for construction support activities on or off the ROW.
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County: Burnet Sheet

Highway: US 281 Control: 0252-01-070

When the total area disturbed in the Contract and PSLs within 1 mile of the project limits
exceeds 5 acres, provide a copy of the Contractor NOI for PSLs on the ROW to the Engineer and
to the local government that operates a separate storm sewer system.

This project required formal consultation, permits, or both with environmental resource agencies.
Environmentally sensitive areas will most likely be encountered on Contractor designated PSLs
for this project.

TxDOT has assumed a U.S. Army Corps of Engineers’ (USACE) Nationwide Permit #14
(NWP #14) for this project. This allows a maximum of '/; of an acre of permanent fill to be
placed within the creek channel. If more than 1/10 of an acre will need to be filled, a pre-
construction notice will need to be completed and mailed to the USACE or an additional permit
will need to be obtained, by the Contractor, prior to construction. If temporary access roads will
be needed, adhered to the requirement of NWP #14 and restore all disturbed areas be to their
original contours, once construction is complete.

A project that requires a USACE permit must use at least one of the Best Management Practices
(BMP) from each category listed on the Texas Commission on Environmental Quality (TCEQ)
Section 401 checklist for NWP’s. The erosion control BMP for this project would be
blankets/matting. The post construction total suspended solid control BMP for this project
would be vegetative filter strips. The sedimentation control BMP for this project would be silt
fences and rock berms.

Do not park equipment or make stockpiles where driver sight distance to businesses and side
street intersections is obstructed, especially after work hours. If it is necessary to park where
drivers’ views are blocked, make every effort to flag traffic accordingly. Give the travelling
public first priority.

Maintain positive drainage for permanent, as well as, temporary drainage for the duration of the
project. This work is the sole responsibility of the Contractor. Construct temporary and
permanent drainage systems prior to the placement of temporary pavement, when possible, but
absolutely prior to the placement of permanent pavement. Be responsible for any items
associated with the temporary/interim drainage and all related maintenance. No direct payment
will be made for this work. The Engineer will have the final authority in determining the
adequacy of any temporary/permanent drainage features installed.

ITEM 8 — PROSECUTION AND PROGRESS
Article 8.3

Working days will be computed and charged in accordance with Article 8.3.A.1 Five-Day Work
Week.

Incentives for this project will be computed in accordance to Article 8.11.A.1, Early Contract
Completion Incentive.
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ITEM 100 —- PREPARING RIGHT OF WAY
Do not burn brush, unless otherwise approved.

Use hand methods or other means to remove obstructions, if doing work by mechanical methods
is impractical. Consider subsidiary to the pertinent Items.

Work is allowed to be performed during the nighttime, with prior approval.
ITEM 9 - MEASUREMENT AND PAYMENT

Provide full-time, off-duty, uniformed, certified peace officers in officially marked vehicles, as
part of traffic control operations, as directed.

Show proof of certification by the Texas Commission on Law Enforcement Standards.

No payment will be made for peace officers unless the Contractor completes the proper
Department form. Request the form from the Department.

No payment for officers used for moving equipment without prior written approval.
ITEM 100, 132 & 160 - PREP ROW, EMBANKMENT, & TOPSOIL

Use hand methods or other means to remove objectionable material, if doing work by
mechanical methods is impractical. Consider subsidiary to the pertinent Items.

ITEM 100 — PREPARING RIGHT OF WAY
Do not burn brush, unless otherwise approved.

Use hand methods or other means to remove obstructions, if doing work by mechanical methods
is impractical. Consider subsidiary to the pertinent Items.

ITEM 110 & 132 - EXCAVATION & EMBANKMENT

At no time will the retaining wall backfill material exceed the adjacent embankment operation by
more than one embankment lift. At no time will the embankment adjacent to the retaining wall
backfill exceed the wall backfill by any elevation.

Unsuitable material encountered in a cut or fill section will be considered waste. The Engineer
will define unsuitable material. Material, which the Contractor might deem to be unsatisfactory
or unsuitable, due to moisture content, will not be considered unsuitable material, unless
otherwise approved.
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ITEM 132 & 400 - EMBANKMENT & EXCAVATION AND BACKFILL FOR STRUCTURES

Use approved compaction equipment for all backfilling and embankment operations. Detachable
sheepsfoot-type wheels mounted on backhoes, trackhoes and other similar equipment will not be
allowed for compaction operations, including pipe installation.

ITEM 132 - EMBANKMENT
For Ty “C” Embankment, a maximum PI of 20 will be allowed.
Engineer must approve the embankment material before use on the project.

Work to correct unstable material (e.g. dry, wet, loose, etc.) to a depth of 6" below existing
subgrade elevation, prior to beginning any embankment placement. Consider subsidiary to the
various bid Items. Any work to correct unstable material below the 6" depth, below existing
subgrade elevation, will be paid as extra work. However, there will be no payment to correct
failures, in the subgrade areas, that were constructed under this contract.

Track ALL embankment slopes left idle for more than 14 days, within or at the end of the 14-day
idle period, to prevent erosion. Tracking consists of operating a tracked vehicle or equipment up
and down the slope, leaving track marks perpendicular to the direction of the slope. Tracking
slopes to prevent erosion is considered subsidiary to the pertinent items.

Correct subgrade (e.g. unstable areas, soft spots, etc.) prior to the dumping of Flexbase or
HMACP. Consider subsidiary to the pertinent Items.

Scarify and re-compact existing asphaltic/base sections, which are not called out to be removed
in fill sections, where the bottom of the proposed pavement structure is higher than and over the
top of the existing asphalt surface in order to reduce the possibility of a slip plane.

ITEM 160 - TOPSOIL

Obtain approval of all topsoil sources before digging begins. Ensure off-site topsoil has a
minimum PI of 25, or as directed. Ensure that the topsoil placed is similar to the topsoil that is
within the project. To the extent possible, obtain as much of the topsoil from within the project
site, or as directed. TxDOT reserves the right to takes samples, as needed, to assure that the
material meets the PI and other requirements as indicated in the Specifications (Fertility,
Organics, Erodability, etc.).

No Sandy Loam allowed, unless the project dictates otherwise.

Obtain approval of the actual depth of the topsoil sources for both on-site and off-site sources.
Construct topsoil stockpiles no more than five (5) feet in height.

It is permissible to use topsoil dikes for erosion control berms within the right of way.
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Track ALL embankment slopes left idle for more than 14 days, within or at the end of the 14-day
idle period, to prevent erosion. Tracking consists of operating a tracked vehicle or equipment up
and down the slope, leaving track marks perpendicular to the direction of the slope. Consider the
tracking slopes to prevent erosion subsidiary to the pertinent items.

Upon final grading, immediately track all topsoiled slopes to prevent erosion, as directed.
Consider subsidiary to the pertinent Items.

Provide measurements for payment of topsoil quantities before seeding. Consider subsidiary to
the pertinent Items.

ITEM 164 — SEEDING FOR EROSION CONTROL

Obtain vegetation establishment of all seeded areas, including adequate coverage, prior to “Final
Acceptance.” If all other work is complete, time charges may be suspended, until adequate
coverage is established.

Do not use ryegrass for temporary cover.

Reseed all areas with “little or no” grass growth after 1 month from the last seeding date, as
directed by the Engineer. Consider subsidiary to the various bid items.

ITEM 166 —- FERTILIZER

Use 13-13-13 fertilizer analysis, unless otherwise directed. Take soil samples, as directed, to
determine the actual soil needs for fertilizer. Consider this work subsidiary to pertinent Items.

ITEM 168 — VEGETATIVE WATERING

Water all areas of project to be seeded or sodded.

Maintain the seedbed in a condition favorable for the growth of grass. Watering can be
postponed immediately after a rainfall on the site of %2 inch or greater, but will be resumed
before the soil dries out. Continue watering until final acceptance.

Vegetative watering rates and quantities are based on % inch of watering per week over a
3-month watering cycle. The actual rates used and paid for will be as directed and will be based
on prevailing weather conditions to maintain the seedbed.

Obtain water at a source that is metered or furnish the manufacturer’s specifications showing the

tank capacity for each truck used. Notify the Engineer, each day that watering takes place,
before watering, so that meter readings or truck counts can be verified.

ITEM 169 — SOIL RETENTION BLANKETS
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Provide machined mat of curled wood excelsior of 80%, six-inch or longer fibers. The top of
each blanket is covered with a photodegradable extruded plastic mesh. Typical weight = 0.975
Ibs/sq yd; typical roll width = 48 or 96 inches; typical roll length = 90 feet. This soil retention
blanket should meet the previous stated requirements, equal, or better as approved.

Use materials from prequalified material producers list as shown on the Texas Department of
Transportation (TxDOT) ------ Construction Divisions (CST) materials producers list. See
TxDOT website > Business with TxDOT > Materials Information > Material Producer List for
list of pre-qualified manufacturers. Direct all questions to the Maintenance Division, Vegetation
Management Section, 125 E. 11th Street, Austin, TX 78701-2483.

ITEM 247 - FLEXIBLE BASE

The following table will govern the acceptance of compaction on base courses, when compacted
in multiple courses. Compaction requirements are in percent of maximum dry density as
determined by (Tex-113-E). When compacting in a single course, compact to at least 100% of
maximum dry density as determined by Tex-113-E.

All Roadways
Item Material Lift Min Density
247 FL BS (CMP IN PLC) 1 98%
2 (final lift) 100%

Use Type “A” material. Minimum PI required is zero (0), maximum PI required is ten (10).

Correct subgrade (e.g. unstable areas, soft spots, etc.) prior to the dumping of Flex Base.
Consider subsidiary to the pertinent Items.

Use Flex Base (CMP IN PL) (TY A GR 5) for driveways, minor streets, and other locations as
directed.

Roll shoulder base with a light pneumatic roller to prevent erosion.

Complete ditches and slopes in conformity with the required lines, grades, and cross-sections
shown on the plans or as directed & cut ditches and place drainage structures prior to placing
base.

ITEM 310, 340

Do not perform work on these Items, unless otherwise directed, when the weather, as indicated
by National Oceanic and Atmospheric Administration (NOAA), states a chance of rain of 40%

or greater.

ITEM 310 - PRIME COAT
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Apply blotter material to all driveways and intersections.

Use bituminous material of the type MC-30 or AE-P.

ITEM 316 —- SURFACE TREATMENTS

Apply AC-20-5TR when air temperature is above 70 degrees F and rising.

Do not apply asphalt within 1% hours of sunset, or later, unless otherwise directed.

Ensure the accuracy of the Distance Measuring Instrument (DMI) with the Engineer, prior to
marking the Asphalt and Rock Land shots.

Ensure Seal Coat Operation is at most one day’s production rate ahead of the ACP laying
operation.

Ensure the minimum aggregate surface classification is class B.
Surface all transitions, tapers, climbing lanes and intersections to the limits as directed.
Keep all traffic, including construction traffic, off freshly placed surface treatment, as directed.

Distribution to each control section will be proportioned to the volumetric quantity as shown on
the “daily road report.”

Use ionically compatible asphalt to precoat aggregate, which is compatible with the asphalt
specified for each specific Surface Treatment.

ITEM 340 - DENSE-GRADED HOT-MIX ASPHALT (METHOD)

The Contractor must sample asphalt binder, in accordance to the applicable item. Label the
sample can with the corresponding CSJ, lot, and sublot numbers.

Samples must be stored in a common area where they are readily available to the TxDOT
representative at the plant. The Contractor will be responsible for supplying storage for all
samples. Retain all asphalt samples until directed otherwise.

When directed, the Contractor is responsible for disposal of all asphalt binder samples, in
accordance to Local, State, and Federal regulations.

Transition from the new ACP to the existing surface tie-in by utilizing a required milled
transition to a vertical butt joint. Make the transition a minimum of 50 feet H: 1 inch V slope
ratio of newly placed ACP. Make the temporary joint, at the tie-in, a minimum of a “3-paper-
taper” longitudinally and covering the entire width. Sawcut existing pavement as directed. Prior
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to milling, core the existing pavement to determine its thickness. Do not proceed with milling
until directed. Consider this work subsidiary to the pertinent Items.

WMA is allowed for use at the Contractor’s option.

If WMA is used, Job Mix Formula (JMF) 1 may be designed and submitted to the Engineer
without including the WMA additive. Document the additive or process used and recommend
rate on the JMF1 submittal. Use an approved laboratory to perform the Hamburg Wheel test and
provide results with the mixture design or provide the laboratory mixture and request that the
Department perform the Hamburg Wheel test. The Construction Division maintains a list of
approved laboratories. The Engineer will be allowed 10 working days to provide the Contractor
with Hamburg Wheel test results on the laboratory mixture design.

Upon receiving conditional approval of JMF1 from the Engineer, provide a plant-produced trial
batch including the WMA additive or process, if applicable for verification testing of JMF1 and
development of JMF2. The Engineer and the Contractor will verify JMF1 based on plant-
produced mixture from the trial batch, unless otherwise approved.

If WMA is used, produce an asphalt mixture within the temperature range of 215°F and 350°F,
unless directed otherwise.

When warm mix asphalt is used, furnish Warm Mix Asphalt (WMA) additives or processes
listed on the Department’s approved list maintained by the Construction Division, unless
otherwise approved. Apply warm mix asphalt additive or processes in accordance with the
manufacturer’s recommendation, unless directed otherwise.

Provide mixture type C using PG binder 70-22S.

Use aggregate that meets the SAC requirement of class B.

. Hamburg Wheel Test
High- - 1
Temperature Test _ Requirements
Binder Grade Method | Minimum # of Passes @ 0.5"
Rut Depth, Tested @122°F
PG 64 or lower | Tex-242-F 7,000
PG 70 Tex-242-F 15,000
PG 76 or higher | Tex-242-F 20,000
1. The Engineer may accept Hamburg Wheel test results for production

and placement if no more than 1 of the 5 most recent tests is below
the specified number of passes and the failing test is no more than
2,000 passes below the specified number of passes.

Target laboratory molded density is 96.5% for all mixture types.
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Complete all roadways before final surface course placement, unless otherwise directed.

Ensure placement sequence to avoid excess distance of longitudinal joint lapback not to exceed
one day’s production rates.

Use a device to create a maximum 3H: 1V notched wedge joint on all hot mix joints of 2 inches
or greater. Consider subsidiary to the pertinent Items.

Submit any proposed adjustments or changes to a job mix formula to the Engineer before
production of the new job mix formula.

Do not dilute tack coat. Apply it through a distributor spray bar in accordance with Article
316.3(A) Distributor.

When surface irregularities, as defined in Article 340.4.1, “Irregularities,” are detected or
measured, the Contractor must take immediate corrective action defined as the removal and
replacement of a full lane width of the defective area using a paver to place new mix, unless
otherwise directed.

At the contractor’s option, Type B PG70-22 hot mix may be used for level-up within 2 inches
below final 2-inch riding surface. If Type B hot mix is used, the top 2 inches of level-up will be
Type C PG70-22.

Reclaimed Asphalt Pavement (RAP) aggregate must meet the requirements stated in
Article 340.2.A.2 & 340.2.A Table 1.

Use of RAP is only allowed in Type A and Type B mixtures, unless otherwise approved.
RAP is not allowed in the Final Surface Course, unless approved otherwise.

RAP will be Contractor furnished.

ITEM 416 — DRILL SHAFT

Take one core hole at each abutment and bent.

Remove spoils, daily, out of flood plain or as directed.

ITEM 420 - CONCRETE STRUCTURES

Do not perform any concrete surface placement work, unless otherwise directed, when the
weather, as indicated by National Oceanic and Atmospheric Administration (NOAA), states a

chance of rain of 40% or greater.

Sulfate resistant concrete is not required for any class of concrete.
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Remove all loose Formwork and other Materials from the Floodplain, daily, which could float
off in a Stormwater Event, as directed.

Prior to the completion of work, stencil the National Bridge Inventory (NBI) number (structure
number) on each structure built/shown on this project, as directed. Verify with the Engineer that
the NBI number, which is shown on each Bridge Layout, is the number to use. Stencil the NBI
number in an approved location on each bridge. Consider subsidiary to the pertinent Items.
ITEM 425 PRECAST CONCRETE STRUCTURAL MEMBERS

Hold a Prephase meeting for the erection of concrete & steel members such as, Precast-
Prestressed Concrete Beams and Precast-Prestressed Concrete Panels, etc., prior to the work, as
directed.

ITEM 428 - CONCRETE SURFACE TREATMENT

Provide a Class I Surface Treatment to the following elements:

1. Upper surfaces of the bridge deck slab and approach slab

ITEM 432 - RIPRAP

Remove all loose formwork and other materials from the floodplain, daily, which would float off
in a stormwater event, as directed.

Make 5-inches thick unless otherwise noted or directed.

Where any proposed riprap joins existing riprap, saw cut the existing riprap and dowel/epoxy the
joint as directed. Consider subsidiary to the pertinent Items.

Additional riprap may be required, as determined by the Engineer, near the end of project
completion, due to unanticipated erosion locations. Any additional, approved riprap will be paid
under this item.

ITEM 460 - CORRUGATED METAL PIPE

Cut pipe ends, in the field, to match roadway side slopes, or as directed. Apply asphalt base
aluminum paint to the cut ends.

Verify all side-road pipe lengths in the field to conform to a side slope ratio of 6H: 1V from the
pipe flowline to the base crown of the side road or street.

Cut ditches to grade before laying pipe.
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ITEM 462 - CONCRETE BOX CULVERTS AND STORM DRAINS

Provide Shop Drawings, signed and sealed by a Licensed Professional Engineer, for all precast
box culverts. Indicate the appropriate design load as shown on the plans (HS20 or HS25) and the
maximum design depth of fill.

Use ¥s-inch to 1'2-inch aggregate for bedding material.

ITEM 466 - HEADWALLS AND WINGWALLS

Removal of existing headwalls and wingwalls will be considered subsidiary to pertinent items.
ITEM 467 - SAFETY END TREATMENT

Cut pipe ends, in the field, to match roadway side slopes, or as directed. Apply asphalt base
aluminum paint to the cut ends.

ITEM 496 - REMOVING STRUCTURES

The Contractor’s attention is directed to the fact that migratory birds tend to concentrate nesting
on transportation structures. If migratory bird nests are present within the project limits, remove
all old migratory bird nests only between September 1 and January 31 from any structure where
work will be done. In addition, be prepared to prevent migratory birds from building nests
between February 1 and August 31.

All methods used for the removal of old bird nests and the prevention of re-nesting must be
approved by the Austin District Biologist, well in advance of the planned use.

In the event that any active nest of migratory birds is encountered on-site during project
construction, all construction activity within 150 feet of the nest will cease immediately. Contact
the District Biologist to determine how to proceed.

Notify TxDOT at least 30 days prior to any Bridge or Bridge-Class Culvert Removal that will
require a 10-Calendar-Day, Prior-To-Work Notification to Texas Department of State Health
Services (DSHS). If the work does not happen on the notified date then another 10-Calendar-
Day, Prior-To-Work Notification will be required.

Provide a detailed plan for the removal of the existing structure to include the schedule of
removal and list of all equipment to be used.

The Demolition Plan will meet the requirements of the Corps of Engineers’ Section 404 Permit.
No debris will be allowed to fall into the Delaware Creek or its floodway. Sawcut the old bridge
columns to a minimum of 2 feet or more below the finished ground line, unless otherwise
directed.
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No work over, around, or in the Delaware Creek will be allowed to proceed until the Engineer
has approved the Demolition Plan. There may be other requirements associated with this item,
to be determined dependent on the Demolition Plan submitted.

Include a Traffic Control Plan (TCP) for any Structure(s) Removal, as directed.

The structure or structures to be removed may have surface coatings, which may contain
hazardous materials. Provide for the safety and health of employees and abide by all OSHA
Standards and Regulations as well as those set by Texas Department of State Health Services
(DSHYS).

ITEM 502 - BARRICADES, SIGNS, AND TRAFFIC HANDLING

The Area Engineer (AE) and the District’s Director of Construction (DDC) will approve
additional lane closures, prior to any work.

Maintain a written record of documentation of “The Additional Approved Lane Closures.”

One lane will remain open, in each direction, at all times, unless otherwise shown on the plans or
as approved by the AE and DDC.

Meet with the Engineer prior to roadway and lane closures to ensure that sufficient equipment,
materials, devices, and workers will be used. Discuss contingency plans at that time. Consider
inclement weather prior to implementing the lane closures.

Cancel Off-Duty Peace Officers and their Motor Vehicle Units when the Scheduled lane closures
are canceled. Failure to cancel the Off Duty Officers and their respective Motor Vehicle Units
will not be cause for payment, by TxDOT, for "Show Up" time.

Do not set up any lane closures when the weather, as indicated by National Oceanic and
Atmospheric Administration (NOAA), shows a chance of rain of 40% or greater, unless
otherwise directed.

Do not set up any Lane Closure / TCP when the pavement is wet prior to the “setup,” unless
otherwise directed. Revise Traffic Control, when inclement weather is imminent, as directed.

Incorporate and maintain a 3H: 1V safety wedge into the proposed construction for any roadway
edge of 2 inches or greater adjacent to a roadway under traffic.

Within the limits of the project, provide standard barricades, warning signs, delineators, lights,
28-inch cones, and flaggers in enough numbers and combinations, as directed.

Use a minimum of 2 flaggers, 2 advance warning flashing arrow panels (TY C), 2 of each signs
CW20-5R or CW20-5L with appropriate distance plaques and CW9-2R or CW9-2L and 28-in.
cones at each location in which milling or paving operations are in progress. Maintain at least
1 lane of traffic in each direction during paving or milling operations. Maintain at least the
minimum numbers of lanes as directed.
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No weekend closures will be allowed on the weekends, which include the following holidays:
January 1, the last Monday in May, July 4, the first Monday in September, the fourth Thursday
in November, December 25, Easter weekend, and the first working day before or after any of the
aforementioned holidays. Unless otherwise approved, no weekend closures will be allowed on
the weekends of special events that could be impacted by the construction. Ensure all
equipment, vehicles, workers, etc., associated with these closures are off the roadways and all
lanes re-opened at least by noon of the Friday before these holidays and special events.

Place TY III Barricade 4 feet (min.), 8 feet (max.) or a minimum of 2 Barrels at each stockpile of
material that is placed on the right of way and is located within 30 feet of the traveled way.
See BC (10)-07 sheet for more details.

Use advance warning flashing arrow panels for the closing of traffic lanes. Furnish one stand-by
unit, in good working condition at the jobsite, ready for immediate use.

Maintain access to all streets and driveways at all times, unless otherwise approved. Consider
subsidiary to the pertinent Items.

Furnish advisory speed signs in enough numbers as directed.

For each Lane Closure Set-up, provide a “Buffer Space” and Shadow Vehicle with Truck
Mounted Attenuator (TMA), as directed.

Provide a “Downstream” Buffer Space (=100' per lane with devices spaced at =20") for each lane
closure setup, as directed.

Maintain enough workers to revise traffic control as directed.

Maintain construction-warning signs, which are needed for longer periods than what is shown on
the traffic control plan or as directed. Consider subsidiary to the pertinent Items.

Cover or remove any existing sign(s), which conflict with temporary traffic control operations.
Install all permanent signs, delineation, and object markers necessary for the operation of any
roadway before opening that section of roadway to traffic, regardless of the phase during which
the roadway construction occurs. Erect the signs on temporary mounts until the permanent
mounts are installed. Consider any costs associated with the temporary mounts subsidiary.
Repair or replace any signs, which are damaged by the Contractor’s operations during
construction or which are deemed not sufficient. The Engineer will be the sole judge of the
adequacy of the sign(s). Consider this work subsidiary to the pertinent Items.

Secure a 28-inch cone on top of any foundations that have protruding studs during construction.
The cones will meet the specifications listed on BC (10)-07. In addition, they will be
reflectorized, as described. All labor and materials will be considered subsidiary to the pertinent
Items.
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Repair barricades 48 hours after barricade report has been delivered to the Contractor. Repair
barricades to the satisfaction of the Engineer. Failure to comply will cause all work to cease.

Maintain Sandbags that are used for ballast, as directed. Consider subsidiary to the pertinent
Items.

Unless otherwise noted in the plans the Work Zone signs beyond the CSJ project limits shall be
ground mounted.

ITEM 506 - TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL
CONTROLS

Obtain the Engineer’s approval for proposed methods used for erosion control before starting
each phase of construction.

Double-bag all sandbags used for erosion control items. Consider subsidiary to pertinent Items.
ITEM 512 - PORTABLE CONCRETE TRAFFIC BARRIER
Available for use on this project is:

Portable Concrete Traffic Barrier (PCTB) will be available for pick up within a 70 mile radius of
the project site as directed by the Engineer. Load, transport, and unload all neatly stockpiled
PCTB to the same location when the barrier is no longer required on the project.

Stockpile the PCTB and connecting hardware within the limits of the project, as directed, or at a
location of equal original haul distance, as directed, upon completion of this project. (The
original haul distance may include the haul distance from the Supplier, as directed/determined by
the Engineer.) Bundle the connecting hardware to prevent theft or loss at a storage facility
designated by the Engineer. Point and patch damaged barrier as directed.

Consider any PCTB, which needs to be relocated or realigned, for any of various reasons, by a
horizontal distance of 12 feet or less, subsidiary to the pertinent items, unless otherwise agreed
with the Engineer in writing. If new placement is different, vertically, from the original
locations, then payment will be made as “Move.”

Any increase in temporary barrier quantities that occur due to Contractor changes in the
sequence of work or the traffic control plan will not be paid by the State, unless agreed to, in
writing, before the change occurs.

ITEM 530 — INTERSECTIONS, DRIVEWAYS, AND TURNOUTS

Notify property owners a minimum of 48 hours in advance of beginning work on their
driveways.
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Provide access, at all times, to adjacent property. Construct driveways one-half sections, to allow
access.

Do not completely close driveways for reconstruction purposes, unless a reasonable alternate
access exists to the property, as approved.

ITEM 540 - METAL BEAM GUARD FENCE

Adjust the limits of the Metal Beam Guard Fence (MBGF) to meet field conditions, as directed,
before erection.

Furnish new, round, domed and unpainted timber posts. Furnish steel posts at locations where
the minimum embedment shown on the plans for wooden posts cannot be achieved. Field verify
the steel post lengths before fabrication. Consider the steel posts subsidiary to pertinent Items.

Install all permanent MBGF and delineators, when the roadway is constructed in one-half
widths, on that section before opening the road to traffic.

ITEM 545 - CRASH CUSHION ATTENUATORS (CCA)

When CCA’s are Contractor supplied and they are not called to be placed in a permanent
location, retain the CCA’s as Contractor property, at the end of the project.

ITEM 560 - MAILBOX ASSEMBLIES

Supplement each new mailbox installation with Type 2 object marker placed on the mailbox
support in a vertical position 6 in. below the bottom of the mailbox.

Reflective tape may be used to simulate a Type 2 marker on tubular supports. Use tape that
meets DMS-8600. The simulated marker will consist of three 2%-inch x 2%-inch pieces of
yellow high intensity tape spaced linch apart.

The Type 2 marker will consist of OM-2SR or OM-2VP object markers if delineator post
supports are used. Bi-directional brackets may be required on Size 2 mailbox installations.
Consider subsidiary to the pertinent Items.

ITEM 644 - SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES

Fabricate all small signs not detailed on the plans in conformance with the latest edition of the
“Standard Highway Sign Designs for Texas.”

ITEM 662, 666, & 672 PAVEMENT MARKERS & MARKERS
Notify the Engineer at least 24 hours in advance of removing existing striping and placing

pavement markings & markers.
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ITEM 662 - WORK ZONE PAVEMENT MARKINGS

Place temporary pavement markings each night, as directed. Temporary flexible-reflective tabs
will not be allowed as temporary pavement marking on the various roadways, unless otherwise
approved

Remove work zone pavement markings within 48 hours after permanent striping has been
completed.

Foil backed pavement markings will not be allowed.
ITEM 666 - REFLECTORIZED PAVEMENT MARKINGS

Apply Type I Reflectorized Pavement Markings no sooner than 7 days after applying the final
course of HMACP, unless otherwise directed.

Reference existing channel islands, gores, and lane striping before commencing work. Provide
referencing that will include a sketch of the layout to the Engineer. Obtain approval for
placement of guidemarks from the Engineer before to installing any permanent pavement
markings. Consider subsidiary to the pertinent Items.

ITEM 672 - RAISED PAVEMENT MARKERS

Place the bituminous adhesive at a temperature range of 380°F to 390°F. Place the pavement
marker on the bituminous adhesive approximately 20 seconds after the adhesive is placed on the
pavement. Ensure the pavement marker rests solely on the adhesive and not the pavement
surface. Ensure that a minimum of % in. layer of bituminous adhesive remains between the
pavement marker and the pavement surface.

ITEM 677 - ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS
Remove and dispose of, off the right of way, any existing raised pavement markings before
beginning surfacing operations. Remove the existing traffic buttons and pavement markers,

daily, as work progresses and as directed. Consider subsidiary to the pertinent Items.

Black paint will not be allowed. Acceptable methods will be sand blasting (Blasting Method) or
strip sealing (Surface Treatment Method).
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